DEPARTMENT OF TRANSPORTATI ON

DATE: 3/29/2004

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGB03
Bl D OPENI NG FORM -
Us 101
SR 104 TO BRI NNON LANE
PAVI NG
03C515
Bl DDERS AND BI DS LOCATI ON: JEFFERSON
BI DDER BI DDER Bl D OPENI NG DATE: 00/ 00/ 0000
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEME | UNIT PRI CE UNI T PRI CE UNI T PRI CE
LUVP SUM MOBI LI ZATI ON 1
330 L. F. REMOVI NG GUARDRAI L 2
23 EACH REMOVI NG GUARDRAI L ANCHOR 3
LUMP SUM REMOVI NG M SCELLANEOUS TRAFFI C | TE| 4
3750 S. . PAVEMENT REPAI R EXCAVATI ON I NCL. H 5
40 L. F. TRENCH DRAI N 6
5000 TON CRUSHED SURFACI NG BASE COURSE 7
39390 EST. ANTI - STRI PPI NG ADDI Tl VE 8
30.45 M. SHOULDER FI NI SHI NG 9
3000 EST. CRACK SEALI NG 10
1875 S.Y. PLANI NG Bl TUM NOUS PAVEMENT 11
1270 TON HVA FOR PAVEMENT REPAIR CL. 1/2 IN 12
37750 TON HVA CL. 1/2 IN. PG 58-22 13
53769. 75 CALC |JOB M X COWPLI ANCE PRI CE ADJUSTMEN 14
510.55 CALC COVPACTI ON PRI CE ADJUSTMENT 15
365 TON HVA FOR APPROACH CL. 1/2 IN. PG 58| 16
11 DAY ESC LEAD 17
3220 S. . SEEDI NG AND FERTI LI ZI NG BY HAND 18
2200 L. F. TEMPORARY FLOATI NG SI LT CURTAIN 19
3000 EST. EROSI ONV WATER POLLUTI ON CONTROL 20
LUVP SUM SPCC PLAN 21
530 L. F. BEAM GUARDRAI L TYPE 1 22
206 L. F. BEAM GUARDRAI L TYPE THRI E BEAM 23
1 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 24
1 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 25
1 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 26
1 EACH BEAM GUARDRAI L TRANSI TI ON SECTI ON 27
4 EACH BEAM GUARDRAI L FLARED TERM NAL 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 3/29/2004

PAGE: 2

OLYMPI A, WASHI NGTON 98504 DOT_RGGBO03

Bl D OPENI NG FORM

UsS 101
SR 104 TO BRI NNON LANE
PAVI NG
03C515
QUANTI TY DESCRI PTI ON | TEM: | UNIT PRI CE UNI T PRI CE UNI T PRI CE
19 EACH BEAM GUARDRAI L BURI ED TERM NAL TYP| 29
1875 L. F. REMOVI NG AND RESETTI NG BEAM GUARDR 30
6190 L. F. RAI SI NG EXI STI NG BEAM GUARDRAI L 31
593 EACH FLEXI BLE GUI DE POST 32
296295 L. F. PAI NT LI NE 33
1918 L. F. PLASTI C W DE LI NE 34
112 S. F. PLASTI C CROSSWALK LI NE 35
1143 L. F. PLASTI C STOP LI NE 36
20 EACH PLASTI C TRAFFI C ARROW 37
193 EACH PLASTI C DRAI NAGE MARKI NG 38
0.26 M. CENTERLI NE RUMBLE STRI P 39
17.8 HUND RAI SED PAVEMENT MARKER TYPE 2 40
8. 05 HUND RECESSED PAVEMENT MARKER 41
120000 L. F. TEMPORARY PAVEMENT MARKI NG 42
LUMP SUM PERMANENT SI GNI NG 43
2 EACH PORTABLE CHANGEABLE MESSAGE SI GN 44
800 HR OPERATI ON OF PORTABLE CHANGEABLE M 45
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES 46
200 HR CONTRACTOR PI LOTED TRAFFI C CONTROL| 47
1400 HR TRAFFI C CONTROL LABOR 48
660 HR TRAFFI C CONTROL SUPERVI SOR 49
2100 S.F. CONSTRUCTI ON SI GNS CLASS A 50
2 EACH ADJUST MONUMENT CASE AND COVER 51
1 EACH ADJUST MANHOLE 52
1 EACH ADJUST CATCH BASI N 53
3000 EST. ROADSI DE CLEANUP 54
-3 CALC M NOR CHANGE 55
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA 56




